
Marriott Waters Estate Stage 31 Streetscape

Landscape Construction Documentation





DRAWING SCHEDULE

L1.1 L2.1

Drawing No. Drawing Title

Cover & Drawing Schedule
Landscape Setout and Planting Plan
Landscape Softscape Detail

Scale NTS

1:500 @ A1, 1:1000 @ A3 As Shown




Graeme Bentley Pty Ltd Level 3, 248 Burwood Rd Telephone 03 9818 1494 ACN 005 493 130 Hawthorn 3122 Victoria Email gbla@gbla.com.au ABN 91 005 493 130 PO Box 2376 Hawthorn 3122

FOR APPROVAL

CITY OF CASEY
PARKS & RESERVES
APPROVED
DATE: 29-06-2016

L0

Drawing Number



Key

Extent of Works

Proposed deciduous trees Refer to Detail 1/L2

Existing Contours (1.0m)

Proposed evergreen trees

Refer to Detail 1/L2

Hydromulch grass Refer to Specification (By Civil)

Services

	Drainage
	Sewer
	Water
70 - 70 - 70 - 70 - 70 - 70 - 70 - 70 -	Recycled wa
	Electricity
	Telephone
	Gas

Notes

Service locations are indicative only and must be verified on site by Landscape Contractor with the responsible authority prior to commencing excavation.







Graeme Bentley Pty Ltd Level 3, 248 Burwood Rd Telephone 03 9818 1494 ACN 005 493 130 Hawthorn 3122 Victoria Email gbla@gbla.com.au ABN 91 005 493 130 PO Box 2376 Hawthorn 3122

FOR APPROVAL

Print Date: 27.05.2016 Amendments A 27.05.2016 Tree species substitution

Job Number 06068 04.05.2016

Drawn 1:500@A1 SB 1:1000@A3 Checked


Date

Marriott Waters Estate Stage 31 - Streetscape

Landscape Construction Documentation Landscape Setout + Planting Plan

CITY OF CASEY PARKS & RESERVES **APPROVED** DATE: 29-06-2016

Drawing Number



- Please refer to Council's guidelines on the Tree Planting Detail in Appendix 1- Casey Standard Tree Planting Specifications.



Designed for Living





Graeme Bentley Pty Ltd Level 3, 248 Burwood Rd Telephone 03 9818 1494 ACN 005 493 130 Hawthorn 3122 Victoria Email gbla@gbla.com.au ABN 91 005 493 130 PO Box 2376 Hawthorn 3122

FOR APPROVAL

27.05.2016 Print Date: Amendments

Job Number 06068

As Shown

Scale

Date 04.05.2016

SB

Checked SW

Drawn

Marriott Waters Estate Stage 31 - Streetscape

Landscape Construction Documentation Landscape Construction Softscape Detail

Drawing Number

CITY OF CASEY PARKS & RESERVES **APPROVED** DATE: 29-06-2016